
Summary of Changes to Measurement & Payment 
and Master Bid List Documents 

June 17, 2004 
 
Changes to M&P 
 
Change from Plastic Drums to Plastic Barrels 
# 015540030 Plastic Barrels Device day 
A.  Deduct all Department costs of corrective action against monies due to Contractor. 
B.  Device day: The number of devices used to control, direct, or warn traffic per calendar day or 
  part of a calendar day. 

 
Change the title 
# 028410010 W-Beam Guardrail Feet 

In place, includes standard w-beam guardrail with posts, blocks, hardware, and barrier reflectors. 
 
# 028410030 W-Beam Guardrail Transition Element Each 

In place, includes guardrail with posts, blocks, hardware, curb section, and barrier reflectors. 
 
# 028410090 W-Beam Guardrail Anchor Type 1 Each 

In place 
 
Number changed from 028410075 to 
# 028410076 W-Beam Guardrail Median Barrier Feet 

In place, includes standard W-beam guardrail with posts, blocks, hardware, and barrier reflectors. 

 
Add 
# 028910032 Sign, Type P-1 Each 

In place 
 



# 033100010 Structural Concrete Cubic Yard 
Measurement: 
A.   When the Contract provides a lump sum bid, the quantities shown on the plans are estimated 
 quantities only, and are not to be used as exact quantities.   
B.  When the contract provides measurement per cubic yard, measure quantities by the 
 dimensions shown.   
C.   Use the prismoidal formula when the method of average end areas is not sufficiently accurate. 
D.   Do not measure concrete required to fill over breakage of excavation for footings, walls, or 
 slabs.   
E.   Department will not deduct for volume occupied by pipes (other than culverts), reinforcing steel, 
 piles, metal grillage, anchors, conduits, or weep holes. 
Payment 
A.  Department will pay for reinforcing steel for structures separately, unless otherwise noted. 
B.  Department will pay separately for concrete placed in individual structures containing less than 
 8 yd3 at the bid price per cubic yard for Concrete, Small Structure. 
C.   Department will make no separate payment for excavation for structures. 
D.   Department will adjust prices as follows when the Contract provides for concrete structures as 
 a lump sum: 
        1. If the Engineer increases or decreases the quantity of concrete: 

 a. Unit price will be determined by dividing the contract lump sum price of that 
  item by the estimated quantity of concrete as shown on the plans. 
 b. The contract lump sum price will be adjusted by an amount equal to the  
  product of the change in quantity and computed unit price.  

 2. If the estimated quantity of concrete as shown is in error by more than 10 percent: 
 a. The contract lump sum price will be increased or decreased by an amount 
  equal to the product of the unit price determined in accordance with D 1  
  above. 

 
Delete 
028410011  W-Beam Guardrail 
028410031  W-Beam Guardrail Transition 
028410091  W-Beam Guardrail Anchor Type 1 
 
 
Changes to Bid List 
 
Add “Panel” to 
015540055  Advance Warning Arrow Panel - Type B, Stationary 
015540060  Advance Warning Arrow Panel - Type C, Stationary 
015540065  Advance Warning Arrow Panel - Type B, Moving 
015540070  Advance Warning Arrow Panel - Type C, Moving 
 
Change Title 
028410010  W-Beam Guardrail 
028410030  W-Beam Guardrail Transition Element 
028410090  W-Beam Guardrail Anchor Type 1 
 
Delete 
028410011  W-Beam Guardrail 
028410020  Double Beam Guardrail 
028410031  W-Beam Guardrail Transition 
028410091  W-Beam Guardrail Anchor Type 1 


